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Julie Goodyear

From: Matthew Crockett <mcrockett@boxxmodular.com>
Sent: Tuesday, June 24, 2025 4:36 PM
To: Julie Goodyear
Cc: Marcus Suhr; Dylan Wiggins; Kelsey Gallagher; Longo Robert (Townsend PD)
Subject: RE: Request for Additional Information – Police Station Expansion Proposal
Attachments: RE: Invitation to Review Upcoming Bid Opportunity- Townsend Police Building 

 

Wagamon Technology Group LLC 

Warning: Sender mcrockett@boxxmodular.com is not yet trusted by your organization.  
Please be careful before replying or clicking/downloading the attachment and URLs.  

 Report Phishing   Remove Banner   
powered by Graphus® 

Good afternoon Julie, 

  

My proposal was based off the attached communication regarding what services in the bid we could and 
could not provide. 

  

The floor plan represented with the bid would not work for modular construction. The floor plan I quoted 
was the one that I previously worked on with Robert and I kept it the same. The building as I have it 
quoted could be delivered in two 14’x60’ modules. 34’ is not an achievable width for modular. They can 
be built as 12’ wide or 14’ wide pieces. On the other side, 78’ is to long for one individual module. If that 
length was needed, it would have to be broken into 4 modules instead of two. That creates two additional 
delivery charges and a lot more expensive setup seaming the modules together. The max length we could 
do is 70’ and we can adjust the floor plan if needed. We could do three 12’ wide modules and get you to a 
36’ width. That again though creates a third delivery charge and additional setup charges. 

  

We do not do construction of Sally Ports. They cannot be built with modular due to them needing to be 
built at grade for ground level access. 

  

I did not see any information with the bid information regarding details for the electrical and plumbing 
which makes it impossible to put a price on. As I have it quoted, the water/sewer lines would be stubbed 
out beneath the building, and you would need to make the final connections to your lines. All the 
electrical work in the building would be prewired back to an electrical panel. You would just have to 
connect your power source to the building and all the outlets, lights, etc. would go live. We do not 
currently have electricians or plumbers to work with in your area. If you would like to provide a 
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recommendation we would be happy to coordinate with them for the final plumbing and electrical 
connections. 

 Where is the electrical coming from? 
 Does the current service provide enough power to support the building? 
 Is it single phase? 
 Where do the water and sewer lines need to be tied into? 
 Are there any underground obstructions that will need to be avoided? 

  

I do not currently have a performance bond included but I can surely get it added if you would like to 
proceed with us on the project. 

  

Safety and security access requirements for workers. On the safety side, it just means that the site is up 
to par with safety standards. Security access requirements for workers would only apply if you have 
those requirements in place. If there is anything required to allow the workers on site, that would be up to 
the owner to determine. 

  

Site work on owner explanation. Do you plan on planting new grass or putting in plants or shrubs after the 
building goes in? Do you plan on putting security cameras in? Essentially, whatever site work you have 
planned outside our scope of work would be the owner’s responsibility. 

  

Technical approach. We will provide stamped engineered drawings for Delaware. They will include 
engineered plans for the structure itself along with how it needs to be setup. Those plans take around 6-8 
weeks from receiving the upfront payment. Once we finish the plans they are stamped by a Delaware 
engineer for approval. They then must go to the state for approval. Once approved, the DE label will be 
approved for the building. 

  

Let me know if you have any further questions and if not let me know how the next meeting goes. 

  

If you would like to work together on the project, I would be happy to setup a call and we can discuss 
everything! 

  

Thanks, 
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Julie Goodyear

From: Madison Burtner-Meloni <Madison@pbuincde.com>
Sent: Friday, June 20, 2025 4:30 PM
To: Julie Goodyear; Ladonna Palmer
Cc: Marcus Suhr; Dylan Wiggins; Kelsey Gallagher; Longo Robert (Townsend PD)
Subject: Re: Request for Additional Information – Police Station Expansion Proposal

 

Wagamon Technology Group LLC 

Warning: Sender Madison@pbuincde.com is not yet trusted by your organization.  
Please be careful before replying or clicking on the URLs.  

 Report Phishing   Remove Banner   
powered by Graphus® 

Ms. Julie Goodyear:  

  

Good afternoon – please see answers below and attached files.  

  

1. Electric (please explain the exclusions)  

The General contractor is the one who provided the bid bond and we are working under their bid bond. 

The general contractor is taking responsibility for all trash removal. 

Fire Alarm. The town had a vendor they are using already for existing fire alarm services in existing police building. 
With this being a design build we could not submit a set of plan for the vendor to price up and get fire marshal 
approval since we don't have an engineered set of prints. 

Security wiring. Again there were no set of engineered or approved plans to submit to Advantech for a price and 
with no requirements as to what all is needed or required for security it is not possible to price accordingly. 

Liquidating damages were not listed on bid form but we wanted to clearly state that J&B does not have any money 
in bid to cover potential costs of liquidating damages . 

The vendors that hold the contracts now for security and fire alarm with the police station they need to sit down 
with the town and police station with the drawling's that the town is going to be going forward with to get it priced 
accordingly with the layout chosen. J&B can help with the leg work of getting everyone together and ironed out if 
contactor we bid with is chosen to help with the process. 

  

2. Plumbing (please explain the items that are not included in the scope of work) – Answers from plumber 
below, for each line item of his exclusions 
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a. Price includes the permit but does not include impact fees for sewer and water if there are any.  
b. No explanation needed.  
c. No explanation needed. 
d. No explanation needed. 
e. Dumpster for trash supplied by general contractor.  
f. Water meter and pit if needed not included in price.  
g. Bathroom grab bars, paper holders, mirrors supplied and installed by others 
h. Work includes stubbing sewer and water 5’ out of building. Does not include any connection to 

town of county sewer or water.  

  

3. Clear technical approach and proposed project timeline 

Unfortunately, we cannot propose an exact timeline, but we will begin construction without 2-3 weeks of 
winning the bid. The breakdown of fees and costs in the draw schedule should help to show the order in 
which work will be completed.  

  

4. Breakdown of fees and cost estimates for each service phase 

a. 5% deposit due on contract signing 
b. 15% due on start date 
c. 13% due on exterior framing completion 
d. 12% due on concrete completion 
e. 15% due once framing inspection is passed 
f. 15% due on drywall completion 
g. 12% due on trim/interior door completion 
h. 8% due once mechanicals pass final inspection 
i. 5% due on project completion 

  

5. Any additional expenses you anticipate this project would incur and the rational for each expense not 
listed 

a. Sewer connection (if applicable) 
b. Fill dirt (we will not know how much subbase we will need until we are on site – this is always 

invoiced separately)  
c. Electric Trenching (not included in electrician’s price, always billed separately)  
d. Electric Fixtures (such as pendant lights, coach lights, chandeliers, and ceiling fans – electrician 

will install, client supplies)  
e. Permit Fees  

  

Please let me know if you need anything else. Thank you!  
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Julie Goodyear

From: Stephan Beachy <stephan.beachy@ilovepolebuildings.com>
Sent: Monday, June 9, 2025 11:32 AM
To: Julie Goodyear
Cc: Marcus Suhr; Dylan Wiggins; Kelsey Gallagher; Longo Robert (Townsend PD)
Subject: RE: Request for Additional Information – Police Station Expansion Proposal

 

Wagamon Technology Group LLC 

Warning: Sender stephan.beachy@ilovepolebuildings.com is not yet trusted by your organization.  
Please be careful before replying or clicking on the URLs.  
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Julie, 

  

See responses to questions below in RED.  If more information is needed please let me know. 

  

Thank you, 

  

Stephan 

  

 

Stephan Beachy 

Senior Building Consultant 
 

 

 

 

 
 

A  317 N. Layton Ave., Wyoming, DE 19934 

P  302-482-4826  

P  302-698-3636 Ext. 117  

E  stephan.beachy@ilovepolebuildings.com  

W  https://ilovepolebuildings.com  
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From: Julie Goodyear <jgoodyear@townsend.delaware.gov>  
Sent: Wednesday, May 28, 2025 2:47 PM 
To: Stephan Beachy <stephan.beachy@ilovepolebuildings.com> 
Cc: Marcus Suhr <msuhr@townsend.delaware.gov>; Dylan Wiggins <dwiggins@townsend.delaware.gov>; Kelsey 
Gallagher <KGallagher@townsend.delaware.gov>; Longo Robert (Townsend PD) <Robert.Longo@CJ.State.de.us> 
Subject: Request for Additional Information – Police Station Expansion Proposal 

  

Dear Mr. Beachy, 

  

Thank you for submitting your proposal for the Town of Townsend Police Building Expansion project. 

  

The Public Safety Committee convened a public meeting on May 23, 2025, at 2:00 PM to open and 
review the bids received in response to the Request for Proposal (RFP). Following the Committee’s 
review of your submission, we determined that additional information is required in order to proceed 
with a full evaluation. 

  

We ask that you provide a detailed response to each of the items outlined in the original RFP, 
including but not limited to: 

  

 A comprehensive scope of services covering engineering, design, construction, and post-
construction phases- RECEIVED, THANK YOU. A FEW QUESTIONS: 

o Our request was for a 34’ X 78’ building with a Sally Port of 20’ X 30’… please explain the 
rationale for a smaller building  

The budget listed on the bid proposal was $375,000.  At the proposed size we submitted we are still 
over budget.  We tried our best to provide the largest size accommodating as much of the wish list as 
possible while giving consideration to overall budget. 

o Drawings: What additional Construction administration and additional services are you 
anticipating for this project?  

The construction administration language comes from our architect’s standard proposal and therefore 
we include the language.  We have never needed our architect’s construction administration / additional 
services so I would not anticipate needing it for this project either. 

 Detailed architectural and engineering plans.  
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We will absolutely provide these once awarded the bid.  It doesn’t make sense to spend thousands of 
dollars on architectural and engineering plans prior to being awarded the bid.  If I’m misunderstanding 
this statement let me know.  Civil engineering plans will be provided by the Town as I understood from 
the Prebid meeting we had a few months ago. 

 A clear technical approach and proposed project timeline- RECEIVED THANK YOU 
 A breakdown of fees and cost estimates for each service phase.             

Design phase (Architectural Plans, MEP Plans, and Structural Engineer Review & Seal: $12,000.00 

                            Construction Phase: $451,644.00 

 Shell Construction (Structure, Sally Port, Doors, Windows, Garage Doors, Concrete, 
Concrete Insulation): $107,897.00 

 HVAC, Electrical & Plumbing: $217,074.00 
 Interior Fit Out (Interior Framing, Insulation, Drywall, Flooring, Painting): $126,673.00 

  

 Required documentation including Delaware Business License, W-9, Certificate of Insurance, 
and bonding information- RECEIVED, THANK YOU 

 References from comparable projects- RECEIVED, THANK YOU 
 Any additional expenses you anticipate this project would incur and the rational for each 

expense not listed  

Civil Engineering plans – required for building permit. 

Permit fees – Required for building permit. 

Any additional options if selected from our proposal. 

  

Please review the attached RFP and your submitted proposal to ensure your supplemental materials 
align with the stated requirements. 

  

The deadline to submit the requested additional information is June 30, 2025, as the Committee 
intends to review the updated submission at the next Public Safety Committee meeting. If you are 
interested in attending the next Public Safety Meeting, it is currently scheduled for Friday, July 11 th, 
2025 @ 2pm. 

  

We appreciate your interest in working with the Town of Townsend and look forward to your timely 
response. 

  

  


	Boxx Modular.pdf (p.2-6)
	Choice Consulting.pdf (p.8-22)
	Pole Building Unlimited.pdf (p.27-31)

